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April 19, 2013 

Ms. Analee Thornburg
Hydrogeologist
NCDENR-Superfund Section 
Inactive Hazardous Sites Branch 
1646 Mail Service Center 
Raleigh, North Carolina 27699

Re: Proposal and Cost Estimate-Task Order PRLF014-1 
 Location Research: Walnut Avenue, Rhodhiss, Caldwell County, 1 Site 
 State ID No. Unassigned 
 State Contract: N11001S 

MM&A Project No.:  NCUL241 

Dear Analee: 

Marshall Miller & Associates, Inc. (MM&A) is pleased to provide the North Carolina 

Department of Environment and Natural Resources (NCDENR), Division of Waste 

Management, Superfund Section, Inactive Hazardous Sites Branch with this Scope of Work and 

Cost Estimate for performance of an assessment of one old unlined landfill in Caldwell County, 

North Carolina, under Task Order No. PRLF014-1.  The Scope of Work reflects the tasks 

required to collect the Site information and perform a Site inspection to provide NCDENR with 

adequate information to identify potential environmental risks at the Site.   

SCOPE OF WORK 

The following discussion outlines the proposed scope of work for the project. 

Subtask 1 – Project Management 

MM&A will perform management tasks throughout the project including project scoping, 

subtask scheduling, and coordination with NCDENR personnel throughout the project. 
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Subtask 2 – Site Location/Property Ownership 

Upon approval of the proposal for the Site, MM&A will use the data provided to determine the 

location of the waste disposal area, research details of property ownership and to collect as much 

data about the Site as possible, including tax maps, aerial photography, topographic location, etc.  

A visit to the county courthouse to obtain ownership and property information and/or the 

county’s Soil & Water Conservation District for historical aerial photographs may be required.  

MM&A will make every effort to determine the years of operation and the type of disposed 

waste (e.g. municipal, construction and demolition, etc.) 

Subtask 3 – Site Inspection 

NCDENR has contacted the property owners to obtain rights of access and has received verbal 

permission to access the properties.  MM&A will schedule the Site visit through the coordination 

with NCDENR, who in turn will handle communication with the property owners.  MM&A will 

conduct a Site inspection including completion of a Site Inspection Checklist to detail the 

following:

Property location and size

Suspected disposal area location and size 

Property conditions 

o Structures (including type of structure) located on the property 

o Current usage 

o Water supply wells and intakes located on the property 

o Evidence of municipal water supply 

o Surface water features 

Waste disposal area conditions 

o Identifiable perimeter 

o Evidence of potential landfill gas migration pathways 

o Physical barriers 

o Other pertinent information 

Vicinity conditions 

o Structures located within 50 feet of the waste disposal area 

o Water supply wells and intakes 
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o Evidence of municipal water supply 

o Current land usage 

o Surface water features 

Costs for this Task Order have been projected assuming the Site inspection and any necessary 

travel and out-of-office research for Subtask 2 will be conducted during the same trip.   

A GPS unit will be used during the Site inspection to acquire the location of the Site, establish 

the perimeter(s) of the waste disposal area(s), and mark any points of interest such as structures, 

water supply wells, and Site drainage features. 

Subtask 4 – Site Summary Report

After the Site information has been gathered and the Site inspection is completed, a Site

Summary Report will be prepared to provide NCDENR with the Site information in the 

predetermined report format.  The report will include all Site location and ownership 

information; details of years of operation and type of disposed waste; highlight areas of note; 

provide summaries of Site and vicinity conditions; a discussion of the aerial photography; and a 

Site location research summary.  Supporting information will be included as Appendices as 

follows:

Maps: USGS 7.5 minute topographic (dates), Site map, vicinity map, other maps 
collected during the investigation. 

Aerial photographs (source and date) 

Tables: Tabulated GPS data, Areas of Concern 

Tax Records: 2012 or most recent tax statement, sales history 

Original Field Reconnaissance Sheet

Communication records 

Photographs taken during Site inspection 

SCHEDULE

MM&A will begin coordination of all work within 5 working days of the approval of this 

proposal.  The site visit will be conducted within 3 weeks of approval of the Task Order.    

Invoices for work performed under this Task Order will be issued upon approval of the report.
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Field Schedule Subtask 
Staff Level 

Staff Scientist Technician 

Week 1, Days 1-2 
Subtasks 2 & 3 

(combined
time/expenses) 

1 1 

A cost estimate for the proposed work is attached.  MM&A appreciates the opportunity to 

provide this proposal. Should you have any questions or require additional information, please 

do not hesitate to call. 

Sincerely, 

MARSHALL MILLER & ASSOCIATES, INC. 
   

Amy E. Hendershot 
 Project Manager 

Larry M. George, P.G. 
 Program Manager 

Attachment 


