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S
Subject: Lake Norman C&D Financial Assurance

From: "Mike Gurley" <Mike.Gurley@awin.com> ff'w;é/4q13
Date: Fri, 20 Jun 2008 08:02:40 -0700
To: <Ming.chao@ncmail.net>

Mr. Chao:
Please see the attached Financial Assurance estimates for the Lake Norman C&D
facility. Please call with any questions. Thanks.

Mike Gurley

Environmental Manager

Allied Waste Industries

(704) 262-60192 (P)

(704) 400-6557 (M) .
{(704) 782-2177 (F} .

Content-Type: lication/pdf
Lake Norman_Financial Assurance_Final. PDF ontent" ype application’p

Content-Encoding: base64

6/20/2008 3:13 PM



309 East Morehead Steeet
Suite 160
Charlowre, NC 28202

Tel: {704} 358-7204
Fax: (704) 358-720%

May 30, 2008

3 &

BROWN axn

CCALDWELL

Mr. Mike Gurley

Environmental Manager

BFI CMS Landfill

5101 Morehead Road

Concord, North Carolina 28027 135430

Subject: Update of Financial Assurance
Lake Norman Landfill

Dear Mr. Gurley:

Please find enclosed the final Financial Assurance update documents for the
Lake Norman Landfill.

We appreciate the opportunity to work with you on this project. If you have
any questions, please contact us at 704-373-7117.

Very truly yours,

BROWN AND CALDWELL
L i B s gt i

Scott Baranowski

SDB:dm
Enclosures
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Final Cover System: The total landfill area requiring final cover 1s 18.4 acres.

The inflation Pactor is 1.029 based information posted on the NCDENR website. The inflation
factor was used fot some of the esumates as indicated in the attachment.

Tables contain notes that provide the source of cost estimates and unit costs. The topographic
survey cost is based on an estimate from Bullseye Design Services, Inc., and earthwork construction
unit costs are based on the Earnhardt Grading estimate. Quarterly monitoring of gas probes are
based on an estimate from SCS Field Services, sampling costs are based on an estimate from Pdsm
Labs, analytical and reporting estimates are based on estimates from ASI Analytical Services, Inc,,
mowing is based on an estimate from Coastal Landscaping, and access, security, and signs estimate is
based on an estimate from A-1 Fence company and Brown and Caldwell assumed costs. The other
estimates are from engineering design costs based on previous project history and estmates
developed by Brown and Caldwell, 2008.

Closure $439,006

Post Closure $560.529_"~
Total $999,625
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Plrwds Res flFwds July Tst C&D deadhne mterpretation] |

| ol

-

Subject: [Fwd: Re: [Fwd: July tst C&D deadline interpretation]]
From: John Murray <john.murray@ncmail.net>

Date: Fri, 20 Jun 2008 15:42:30 -0400

Teo: Larry Frost <larry.frost@ncmail.net>

FYI, John
St ~oss

Subject: Re: [Fwd: July 1st C&) deadline interpretation]
From: "Mike Gurley" <Mike.Gurley@awin.com>

Date: Fri, 20 Jun 2008 08:04:02 -0700

To: "John Murray" <gohn.murray{@ncmail.net>

I sent Mr. Chao the FA for Lake Norman today. We are currently updating the

operations plan for Lake Norman. I believe this takes care of the requirements.

Please let me know if I am missing anything. Thanks for your help.

Mike Gurley
Environmental Manager
Allied Waste Industries
(704) 262-6015 (P)

(704) 400-86557 (M)

(704) 782-2177 (F)

! - John Murray <jehn.murray@ncmail.net> 6/19/2008 1:43 PM >>>

FYT for you who may have C&D sites. John

Re: [Fwd: July 1st C&D deadline interpretation|

0/23/2008 12:30 M



Res [wd: fuly Tse C&D deadbing interpretation |
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Subject: Re: [Fwd: July 1st C&D deadline interpretation]
From: "Mike Gurley" <Mike.Gurley(@awin.com>

Date: Fri, 20 Jun 2008 08:04:02 -0700

To: "John Murray” <john.murray@ncmail.net=

I sent Mr. Chao the FA for Lake Norman today. We are currently updating the

operations plan for Lake Norman. I believe this takes care of the regquirements.

Please let me know if I am missing anything. Thanks for your help.

Mike Gurley
Environmental Manager
Allied Waste Industries
(704) 262-6019 (P)

(704) 400-6557 (M)

(704) 782-2177 (E)

‘ . John Murray <jchn.murray@necmail.net> 6/19/2008 1:43 PM >>>

FYI for you who may have C&D sites. John

6/23/2008 12:30 PM
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Subject: [Fwd: {Fwd: Re: [Fwd: July 151 C&D deadline interpretation]]]

From: Larry Frost <Larry.Frost{@ncmail net>

Date: Mon, 23 Jun 2008 10:52:36 -0400

To: Ming Chao <Ming.Chao@ncmail.net>, Pat Backus <Pat.Backus@ncmail.net>

FYI - | got this from John M.

Larry Frost - Regional Engineer

North Carolina Dept. of Environment and Natural Rescources
Asheville Regional Office

Division of Waste Management - Sclid Waste Section

2090 U.s. 70 Highway
Swannanoa, NC 28778
Tel: 828-295-4500
Fax: 828-299-7043

BRSNS
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