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Attachment 4 

Updated Opinion of Probable Cost – 

Post‐Closure  
(Revised September 16, 2010) 



Attachment  4

OPINION OF PROBABLE COSTS
POST-CLOSURE, LANDFILL NO. 3 PHASE 1a,1b, 2, 3, and 4 By: TWM
DOMTAR PAPER COMPANY, LLC,  PLYMOUTH, NORTH CAROLINA Checked: DM
RMT PROJECT NO. 05794.41 Date: 8/9/2010

Revision #1 9/16/2010

Footprint (acres): 34.30          Disposal Rate (cyds/year): 155,464                  

Volume (cyds): 1,231,063   

Waste Unit Weight (lbs/cf): 70               

Phase Operations (years): 8                 Post-Closure Care (years): 30                           

DESCRIPTION:  Post-Closure Care of Phases 1 through 4 (approximately 34 acres)

ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT COST TOTAL COSTS

1.00 ROUTINE INSPECTION (2 TRIPS PER YEAR) 2                 EACH 3,000.00$      6,000$                    

2.00 MAINTENANCE OF ON-SITE IMPROVEMENTS 1                 YEAR 7,500.00$      7,500$                    

3.00 MAINTAIN VEGETATION (34 ACRES AT 34               ACRE 300.00$         10,290$                  

$300/ACRE/YEAR)

4.00 REPAIR FINAL COVER 1                 YEAR 5,000.00$      5,000$                    

5.00 MAINTAIN SURFACE DRAINAGE FEATURES 1                 YEAR 6,000.00$      6,000$                    

(1500 FT AT $4/LF/YR)

6.00 MAINTAIN LEACHATE COLLECTION

6.01 MAINTENANCE OF LEACHATE PUMPS (10% OF 5                 PUMP 2,700.00$      13,500$                  

CAPITAL COST/PUMP/YEAR)

7.00 SUBTOTAL 48,290$                  

8.00 TOTAL POST-CLOSURE CAPITAL COST ESTIMATE PER YEAR 48,290$                  

8.01 TOTAL POST-CLOSURE CAPITAL COST ESTIMATE PER ACRE 1,420$                    

9.00 TOTAL POST-CLOSURE CAPITAL COST ESTIMATE - 30 YEARS 1,448,700$             

RMT North Carolina, Inc. | Domtar Paper Company, LLC

Phase 3 and 4 ‐ Closure/Post‐closure plan
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